Proposed Fish Advisory Program for Portland Harbor

INITIAL CAPITAL COSTS (Year 0-6) UNIT QUANTITY UNIT COST TOTAL
LABOR
Project Manager HR 12000 $ 8217 S 986,040.00 Full time coordinator (Increased from 800)
Environmental Engineer HR 3000 $ 4891 S 146,730.00
Environmental Scientist HR 3000 $ 37.70 $ 113,100.00 Conduct baseline fisher surveys
Clerks, Typist, Bookkeeper & Receptionist HR 6000 S 19.89 $ 119,340.00 Manage outreach and informational materials
Environmental Lawyer HR 1200 $ 7172 $ 86,064.00
Paralegal HR 3000 $ 2956 $ 88,680.00
Subtotal S 1,539,954.00
Burdened Labor (Overhead + Profit) S 3,357,099.72
MATERIALS
Signage EACH 20 $ 500.00 $ 10,000.00
Production & Copies $/YR 13 1,000.00 $ 1,000.00
CONTRACTORS
Radio tag survey of resident fish LS 13 500,000.00 $ 500,000.00 Provided by ODFW, multiyear study
Construction of alternate fishing facilities EACH 1 $4,000,000 $ 4,000,000.00
INITIAL CAPITAL TOTAL $ 7,868,099.72
ANNUAL CAPITAL COSTS (Incurred Years 7-30) UNIT QUANTITY UNIT COST TOTAL
LABOR
Project Manager HR 2000 S 8217 $ 164,340.00 Full time coordinator (Increased from 800)
Environmental Engineer HR 0s 4891 $ -
Environmental Scientist HR 1000 $ 3770 S 37,700.00 Manage outreach and informational materials
Clerks, Typist, Bookkeeper & Receptionist HR 500 $ 19.89 $ 9,945.00
Environmental Lawyer HR 0s 7172 S -
Paralegal HR [ 29.56 $ -
Subtotal $ 211,985.00
Burdened Labor (Overhead + Profit) $ 462,127.30
MATERIALS
Production & Copies LS 13 1,000.00 $ 1,000.00
Website Hosting LS 13 1,000.00 $ 1,000.00
ANNUTAL CAPITALTOTAL $ 464,127.30
PERIODIC COSTS (Every 5 years) UNIT QUANTITY UNIT COST TOTAL
LABOR
Project Manager HR 0s 8217 $ - Already included in annual costs
Environmental Engineer HR 160 $ 4891 $ 7,825.60 Plan and conduct fisher survey
Environmental Scientist HR 160 $ 3770 S 6,032.00 Plan and conduct fisher survey
Clerks, Typist, Bookkeeper & Receptionist HR [ 19.89 $ -
Environmental Lawyer HR 16 S 7172 S 1,147.52
Paralegal HR 30 $ 2956 $ 886.80
Subtotal $ 15,891.92
Burdened Labor (Overhead + Profit) $ 34,644.39
PERIODICTOTAL  $ 34,644.39



Year |lInitital Costs Capital Costs Periodic Costs

0 $ 1,124,014.25

1 $ 1,124,014.25

2 $ 1,124,014.25

3 S 1,124,014.25

4 $ 1,124,014.25

5 $ 1,124,014.25 S 34,644.39

6 $ 1,124,014.25

7 S 464,127.30

8 S 464,127.30

9 S 464,127.30

10 S 464,127.30 | S 34,644.39

11 S 464,127.30

12 S 464,127.30

13 S 464,127.30

14 $  464,127.30

15 S 464,127.30 | S 34,644.39

16 S 464,127.30

17 S 464,127.30

18 S 464,127.30

19 S 464,127.30

20 S 464,127.30 | S 34,644.39

21 S 464,127.30

22 S 464,127.30

23 S 464,127.30

24 S 464,127.30

25 S 464,127.30 | S 34,644.39

26 S 464,127.30

27 S 464,127.30

28 S 464,127.30

29 S 464,127.30

30 S 464,127.30 | S 34,644.39
S 7,868,099.72 | S 11,139,055.20 | $ 207,866.31

TOTAL $ 19,215,021.23




	Sheet1
	Sheet2


Sheet1

		Proposed Fish Advisory Program for Portland Harbor

		INITIAL CAPITAL COSTS (Year 0-6)		UNIT		QUANTITY		UNIT COST		TOTAL

		LABOR

		Project Manager		HR		12000		$   82.17		$   986,040.00		Full time coordinator (Increased from 800)

		Environmental Engineer		HR		3000		$   48.91		$   146,730.00

		Environmental Scientist		HR		3000		$   37.70		$   113,100.00		Conduct baseline fisher surveys

		Clerks, Typist, Bookkeeper & Receptionist		HR		6000		$   19.89		$   119,340.00		Manage outreach and informational materials

		Environmental Lawyer		HR		1200		$   71.72		$   86,064.00

		Paralegal		HR		3000		$   29.56		$   88,680.00

								Subtotal		$   1,539,954.00

		Burdened Labor (Overhead + Profit)								$   3,357,099.72

		MATERIALS

		Signage		EACH		20		$   500.00		$   10,000.00

		Production & Copies		$/YR		1		$   1,000.00		$   1,000.00

		CONTRACTORS

		Radio tag survey of resident fish		LS		1		$   500,000.00		$   500,000.00		Provided by ODFW, multiyear study

		Construction of alternate fishing facilities		EACH		1		$4,000,000		$   4,000,000.00

								INITIAL CAPITAL TOTAL		$   7,868,099.72

		ANNUAL CAPITAL COSTS (Incurred Years 7-30)		UNIT		QUANTITY		UNIT COST		TOTAL

		LABOR

		Project Manager		HR		2000		$   82.17		$   164,340.00		Full time coordinator (Increased from 800)

		Environmental Engineer		HR		0		$   48.91		$   - 0

		Environmental Scientist		HR		1000		$   37.70		$   37,700.00		Manage outreach and informational materials

		Clerks, Typist, Bookkeeper & Receptionist		HR		500		$   19.89		$   9,945.00

		Environmental Lawyer		HR		0		$   71.72		$   - 0

		Paralegal		HR		0		$   29.56		$   - 0

								Subtotal		$   211,985.00

		Burdened Labor (Overhead + Profit)								$   462,127.30

		MATERIALS

		Production & Copies		LS		1		$   1,000.00		$   1,000.00

		Website Hosting		LS		1		$   1,000.00		$   1,000.00

								ANNUTAL CAPITAL TOTAL		$   464,127.30

		PERIODIC COSTS (Every 5 years)		UNIT		QUANTITY		UNIT COST		TOTAL

		LABOR

		Project Manager		HR		0		$   82.17		$   - 0		Already included in annual costs

		Environmental Engineer		HR		160		$   48.91		$   7,825.60		Plan and conduct fisher survey

		Environmental Scientist		HR		160		$   37.70		$   6,032.00		Plan and conduct fisher survey

		Clerks, Typist, Bookkeeper & Receptionist		HR		0		$   19.89		$   - 0

		Environmental Lawyer		HR		16		$   71.72		$   1,147.52

		Paralegal		HR		30		$   29.56		$   886.80

								Subtotal		$   15,891.92

		Burdened Labor (Overhead + Profit)								$   34,644.39

								PERIODIC TOTAL		$   34,644.39
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		Year		Initital Costs		Capital Costs		Periodic Costs

		0		$   1,124,014.25

		1		$   1,124,014.25

		2		$   1,124,014.25

		3		$   1,124,014.25

		4		$   1,124,014.25

		5		$   1,124,014.25				$   34,644.39

		6		$   1,124,014.25

		7				$   464,127.30

		8				$   464,127.30

		9				$   464,127.30

		10				$   464,127.30		$   34,644.39

		11				$   464,127.30

		12				$   464,127.30

		13				$   464,127.30

		14				$   464,127.30

		15				$   464,127.30		$   34,644.39

		16				$   464,127.30

		17				$   464,127.30

		18				$   464,127.30

		19				$   464,127.30

		20				$   464,127.30		$   34,644.39

		21				$   464,127.30

		22				$   464,127.30

		23				$   464,127.30

		24				$   464,127.30

		25				$   464,127.30		$   34,644.39

		26				$   464,127.30

		27				$   464,127.30

		28				$   464,127.30

		29				$   464,127.30

		30				$   464,127.30		$   34,644.39

				$   7,868,099.72		$   11,139,055.20		$   207,866.31

						TOTAL		$   19,215,021.23
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